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ADDENDUM NUMBER 3 
ITB 18-022 FY 2018 CAPITAL RESURFACING  

 
BIDS  DUE: 

   OCTOBER 5, 2017 NO LATER THAN 2:00 P.M., EST 
COMPLETE THIS ADDENDUM, SIGN and SUBMIT with the ITB. 

_________________________________________________________________________ 
 

To All Prospective Offerors: 
In reference to the ITB listed above, the following answers to questions, additions, deletions and changes are 
hereby incorporated into the Invitation to Bid: 
 
NOTE: The Revised Bid Schedule that must be used by Offerors is included with this Addendum. 
 
QUESTIONS AND RESPONSES: 

1. In section 3.1 of the contract the time limit is listed as sixty (60) days and also as until June 30, 2018.  
Which is correct? Answer:  Please delete the reference to sixty (60) days; the correct time for the project 
is through June 30, 2018. The article in the Model Contract now reads: 
3.1  Time and Liquidated Damages   

3.1.1  The Contractor shall not proceed to furnish such services and the City shall not become 
obligated to pay for same until a written  authorization  to  proceed  (“Notice  to  Proceed”)  has  
been  sent  to  the  Contractor  from  the  City.    The Contractor shall commence the Work no 
later than ten (10) days after the effective date of the Notice to Proceed and shall achieve 
Substantial Completion of the Work, as hereinafter defined, no later than June 30, 2018, in 
accordance with the Contract Documents.  This Agreement shall become effective as of the date 
of its execution, shall continue in effect until June 30, 2018.  The Work shall be carried on 
expeditiously, it being understood, however, that this Agreement may be extended or continued 
in force by the parties hereto in writing as provided herein.   

2. Will the City provide a breakdown of patching required per road? Answer: There is currently no full 
evaluation of the patching that will be required on all of the roads.  The patching when required should 
be at 12.5” and brought up to grade. 

3. What if the road to be resurfaced is above the gutter? Answer:  The road will need to be milled (1 ½ “full 
width) such that the road is brought back to grade.  This may require two (2) runs of milling that the City 
will approve in the field and pay for.   

4. Will work be allowed outside of the hours of 8:00 am to 5:00 pm? Answer: This may be approved in 
advance on a case by case basis.  

5. There is a seven (7) day cover up on the milling.  When does temporary striping have to be put 
down?  Answer: Temporary striping paint or tape must be down past twenty four (24) hours. 

6. Who will be responsible for the compaction testing? Answer: The City will handle the compaction 
testing. Compaction should be at four (4) to five (5) inches deep. 

7. When will patching be required? Answer: Patching will be required on spaces that are 6 ½ feet or greater.  
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8. Who will be responsible for providing risers? Answer: Fulton County will be responsible for providing the 
risers.  Coordination for obtaining the risers should be done with the City field superintendent 

9. Will the contractor be responsible for replacing loops? Answer: Yes. The contractor will be responsible 
for replacing the loops.  Some locations will contain pucks.  The City will coordinate the removal and 
replacement of pucks.   

10. What if there are tree roots uncovered during the resurfacing? Answer:  The City is not aware of any 
tree root issues on these roads.  If they are encountered, mill over the roots and resurface over them.  

11. What happens if there is no curb or gutter on a road? Answer: There are no extra requirements.  
Resurface to grade.  

12. What if there are steel plates in the road? Answer:  The City will handle the removal and replacement. 
13. What if there are speed humps in the road? Answer: Tie the asphalt into the bottom of the speed humps.   
14. On Glenridge Drive and Peachtree Dunwoody Road, there are stamped crosswalks.  What is the 

procedure for these? Answer: Do not resurface over the stamped crosswalks.  No cleaning of excess 
material will be required.  Any serious damage by the contractor must be repaired.   

15. There is construction project at Peachtree Dunwoody Road and Hammond Drive with equipment and 
lane closures in the road.  How will this be handled?   Answer: The City will coordinate the removal of 
equipment and lane closures when the resurfacing of this road is scheduled.   

16. Will any adjustment be required for manholes? Answer:  Yes.  The manhole should be brought above 
the gutter level of the grade. Re-bricking and more risers may be required.  The City will amend the 
pricing sheet to reflect the different types of work that may be required.  

17. Will the contractor be required to mill the side roads? Answer:   No, continue the milling straight through.  
18. Will tri-pod signs be acceptable? Answer:  Yes. 
19. In the proposal it states that the work hours on this project will be: 9am to 3pm (Mon-Fri) on Riverside, 

Glenridge and Peachtree Dunwoody and 8am to 5pm on all other roads. Will the contractor be allowed 
to perform any of this project at night? All of this work is near residential areas and would not be 
permitted for night work. 

20. It looks like the Milling will be Full Width at 1.5” on each road. Is this correct? Yes. 
21. Will the contractor be required to mill/pave into side roads? No. 
22. Several of the roads have asphalt above or in the curb and gutter. What will be required of the 

contractor on these roads? Any road that has been resurfaced into the gutter will require mill and inlay 
back into the gutter. Does the finished asphalt need to be flush with the gutter? Roads that have been 
resurfaced above the gutter but not into the gutter will require additional edge milling to allow for 
finished asphalt to be flush with the gutter. Additional milling yardage will be paid for the additional 
edge milling. 

23. Will the patches be mark at 6.5’ or greater, so a milling machine can be used on the patching? 
Yes, all patches will be wide enough to accommodate the contractors milling machine width. 

24. What will be the depth of the Patching? Patching depth shall be up to 5 inches in depth or as instructed 
by field Superintendent. What type mix will be required on the patching? Contractor may use 12.5 mm 
asphalt, placed in appropriate lifts to allow for optimal compaction. 

25. Will Sandy Springs perform all of the needed compaction test on this project? Yes. 
26. It is stated in the proposal that Fulton Co. will supply the risers for the adjusting of the Sewer 

Manholes, but some of the Sewer Manholes will need to be lowered. Can Sandy Springs add a pay item 
for lowering the manholes and water valves? Yes. Should contractor be required to adjust 
manholes/water valve boxes by means other than riser installation/removal see Revised Bid Schedule 
line items 888-0001 and 888-0002. The Revised Bid Schedule that must be used by Offerors is included 
with this Addendum. 

888 888-0001 Adjust Manhole Alternate  EA 10 $ $ 
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888 888-0002 Adjust Water Valve Alternate EA 10 $ $ 

27. Several of the roads have tree roots pushing up the asphalt. If the contractor mills out this area for 
asphalt there is a possibility that the tree will need to be removed at a later date. Will the City handle 
the removal of these trees? Yes. Contractor will not be responsible for any damages to trees caused by 
milling operations in the road. 

28. On roads that do not have any curb and gutter on them will the contractor be required to perform any 
shoulder building, grassing, install Low/Soft Shoulder Signs and or place barrels? No. Any shoulder 
repairs needed not will be performed under a separate contract. Any damages caused by the 
contractor i.e. vehicle tracking, etc. will be the contractors responsibility to repair. 

29. On Pine Mill Ln. and Long Acres Dr. there are existing steel plates in the road. Will these steel plates be 
removed before the paving starts? Yes 

30. The proposal states that this project has a completion of 60 calendar days and June 30, 2018, which is 
correct? Project completion date will be June 30, 2018 

31. Will the speed humps on Long Island Dr. be removed and replaced or will the contractor be required to 
mill/pave up to the speed humps? Mill and pave up to the speed humps. 

32. On Glenridge Dr. and Peachtree Dunwoody Rd. several of the intersections have stamped asphalt for 
crosswalks. Will the contractor be required to mill/pave up to the stamped asphalt and inside the 
stamped asphalt intersection? Yes, mill and pave up to the crosswalks and in the intersections, 
contractor is not to disturb the crosswalks. 

33. Will the contractor be required to post mount the advanced warning signs or can these signs be placed 
on tripods? Temporary, tripod, windjammer type signage is acceptable. 

34. Will a shuttle buggy (MTV) be required when placing the 12.5mm mix? No. 
35. Section 3.1.1 indicates that the contractor has 60 days to achieve substantial completion. Due to the 

size and scope of the project, the contractor will need until June 30, 2018 to achieve substantial 
completion. Noting, the contractor will most likely not be able to commence on the project until April 
2018 due to inclement weather experienced during the fall and winter months which do not allow for 
temperatures conducive for paving. Would the city revise the substantial completion requirement to 
allow for the project size and anticipated weather? Please see response to Question #1 of this 
Addendum. 

36. Will the contractor be required to mill and pave side roads or will the contractor mill and pave past 
side roads? Answer:   No, continue the milling straight through. 

37. Will a Material Transfer Vehicle (MTV) be required for the paving operation? No. 
38. Will the contractor be required to install post mounted signs or will portable tripod signage be 

acceptable? No, See question No.33. 
39. Will the City clarify if the completion time is 60 calendar days or a completion date of June 30th, 2018? 

June 30, 2018 
40. If the completion date is June 30th, 2018 would the City consider waiving the must begin work within 

10 days if the contract is awarded this late in the season? Start date can be negotiated. 
41. Will the City provide a road breakdown for how many tons of patching will be on each road? No. 
42. Will the Contractor be responsible for resetting granite curb? No, unless damaged by the contractor. If 

so will the City add a Pay Item?  The City will not pay for repair of damages caused by the contractor. 
43. There are locations where there are tree roots grown out under the asphalt.  Will the contractor be 

relieved of responsibility of the trees once these roots are damaged due to the milling operation? Yes. 
44. On Clay Drive there are rock shoulders on several of the houses. Was this done by the City or the Home 

Owners? Will the Contractor be responsible for protecting these shoulders or will the City? Contractor 
will be responsible. 
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REVISED  
EXHIBIT B 

TO CONTRACT AGREEMENT 
BID SCHEDULE 

 
 

FY 2018 Resurfacing 

 
L.I.N. 

Pay 
Item 
No. 

 
 

Description 

 
 

Unit 

 
 

QTY 

 
 

Unit Price 

 
 

Total Price 
 
5 

 
150-1000 

 
TRAFFIC CONTROL 

 
L
S 

1 
 
$ 

 
$ 

 
10 

 
402-1802 

 
Patching 

 
T
N 

1,000 
 
$ 

 
$ 

 
20 

 
402-3130 

 
Asphalt 

 
T
N 

25,350 
 
$ 

 
$ 

 
25 

 
413-1000 

 
Tack 

 
G
L 

20,000 
 
$ 

 
$ 

 
30 

 
432-5010 

 
Milling 

 
S
Y 

307,280 
 
$ 

 
$ 

 
35 

 
611-8050 

 
Adjust Manhole 

 
E
A 

240 
 
$ 

 
$ 

 
40 

 
611-8140 

 
Adjust Water Valve 

 
E
A 

120 
 
$ 

 
$ 

 
45 

 
653-0110 

 
PVMT Marking Arrow, TP1 (Straight) 

 
E
A 

10 
 
$ 

 
$ 

 
50 

 
653-0120 

 
PVMT Marking Arrow, TP2 (Left or Right) 

 
E
A 

90 
 
$ 

 
$ 

 
55 

 
653-0130 

 
PVMT Marking Arrow, TP3 (Straight/Turn) 

 
E
A 

1 
 
$ 

 
$ 

 
60 

 
653-0210 

 
PVMT Marking Word, TP1 (ONLY) 

 
E
A 

60 
 
$ 

 
$ 

 
65 

 
653-1501 

 
Solid Traf Stripe, 5 IN, White 

 
L
F 

330,000 
 
$ 

 
$ 

 
70 

 
653-1502 

 
Solid Traf Stripe, 5 IN, Yellow 

 
L
F 

248,000 
 
$ 

 
$ 

 
75 

 
653-1704 

 
Solid Traf Stripe, 24 IN, White 

 
L
F 

2400 
 
$ 

 
$ 

 
80 

 
653-1804 

 
Solid Traf Stripe, 8 IN, White 

 
L
F 

24,000 
 
$ 

 
$ 

 
85 

 
653-1806 

 
Solid Traf Stripe, 8 IN, Yellow* 

 
L
F 

24,000 
 
$ 

 
$ 

 
90 

 
653-3501 

 
Skip Traf Stripe, 5 IN, White 

 
GLF 70,000 

 
$ 

 
$ 

95 647-6090 6’X40’ traffic Loop EA 36 $ $ 

100 647-6090 6’X6’ Traffic Loop EA 24 $ $ 

888 888-0001 Adjust Manhole Alternate  EA 10 $ $ 

888 888-0002 Adjust Water Valve Alternate EA 10 $ $ 

999 999-0000 Sharrow EA 100   
 

TOTAL BASE BID AMOUNT $ 

 

TOTAL BID PRICE:  __________________________________________________________________________ 

 

TOTAL BID PRICE IN WORDS:   _ 

    ___________________________________________________________________________________ 
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I hereby acknowledge receipt of Addendum Number 3 for ITB #18-022 City of Sandy Springs FY2018 Capital 
Resurfacing and have incorporated the changes into my response for the abovementioned Invitation to Bid. 
 
 COMPANY NAME: ___________________________________________________ __________________________  
 
CONTACT PERSON:  ___________________________________________________________________________  
  
ADDRESS: ______________________________________________________________________________________ 
 
CITY: ______________ STATE: ____ ZIP: _______________  
  
PHONE: ________________ FAX: _______________ EMAIL ADDRESS: _________________________________ 
 
 
SIGNATURE: ____________________________________     DATE: ______________________________________  

 

END ADDENUM NUMBER 3 


